

Contractor:

Name: _____
 Email: _____
 Phone: _____
 DUNS: _____

From:

Willamette National Forest
 3106 Pierce Parkway, Suite D
 Springfield, Oregon 97477

Project Name: Terwilliger Fire - Danger Tree Felling and Extraction

Work Location:

Forest: Willamette NF

Schedule of Items					
Item No.	Description of Item	Estimated Quantity	Unit	Unit Price	Total
1	Harvester	30	Daily Rate		\$0.00
2	Forwarder	30	Daily Rate		\$0.00
3	Rubber Tire Skidder	30	Daily Rate		\$0.00
4	Tracked Skidder	30	Daily Rate		\$0.00
5	Shovel, or Log Loader (Tracked, or Rubber Tire) (NOTE: circle the type you intend to provide)	30	Daily Rate		\$0.00
6	Danglehead Processor	30	Daily Rate		\$0.00
7	Yoder/Yarder with two choker setters	15	Daily Rate		\$0.00
8	Feller buncher	15	Daily Rate		\$0.00
9	Hand Falling Module (2 fellers)	30	Daily Rate		\$0.00
10	Log Truck (on an "as needed basis only)	10	Daily Rate		\$0.00
11	Mobilization (paid once for each piece of equipment on transport) *	8	Each		\$0.00
12	Transport **	30	Daily Rate		\$0.00
* One transport may be used to mobilize all equipment.					Total: \$0.00
* * It's anticipated that a transport will not be needed once all heavy equipment arrives. However, as operations move, a transport will be needed. The daily rate will be paid for each day a transport is retained, or used. See Attachment No. 1 for further details.					
Please update the "Contractor" section above when submitting your quote.					
Contractor may choose to quote on one, or all items above. Please quote on as many items as you believe you can fill.					
Work is estimated to begin on 09/18/2018, with mobilization occurring as early as Monday, September 17, 2018,					
Or use the following to provide an alternate start work date: My estimated Start Work Date is: _____ (optional)					
Reduced rate for planned full day of work suspension without demob for Pay Items 1 through 10 is: _____ (optional)					
All heavy equipment shall report to 1900-410 Road (Follow Staging Signs to Staging). Reporting location is subject to change.					
Each day is based on a 10.5 hour operational shift, from 7:00 AM to 5:30 PM, with a one hour lunch break. Start and end times may be adjusted. See "Daily Work" in Attachment No. 1 for further details.					
At the discretion of the Government, work may be stopped before the 30 day mark. Equipment may be demobed before the 30 day mark.					